

Exhibit A

A. SCOPE OF WORK

Contractor shall determine which of the projects listed below require review in order to comply with grant funding requirements and shall review up to twenty (20) of the following projects for environmental, cultural, archaeological, and historical impacts:

1	LYONS02	552	LYONS02 - EPM Jurisdiction Wide
2	LYONS03	13	LYONS03 - EPM_2nd Ave Bridge/Approach
3	LYONS05	8	LYONS05 - EPM_Temporary Crossing of Saint Vrain River at McConnell Drive
4	LYONS04	12	LYONS04 - EPM_CDOT Bridges & Roads
5	LYONS06	42	LYONS06 - Temporary Emergency Measures for Saint Vrain River Breaches_Area I.
6	LYONS07	29	LYONS07 - Temporary Emergency Measures for Water and Sewer 1
7	LYONS08	30	LYONS08 - Temporary Emergency Measures for Water and Sewer 2
8	LYONS09	41	LYONS09 - Temporary Emergency Measures for Water, Sewer, and Roads 3
9	LYONS10	72	LYONS10 - Temporary Emergency Measures for Electrical
10	LYONS11	180	LYONS11 - Temporary Emergency Measures for WWTP
11	LYONS14	1174	LYONS14 - Electrical Transmission and Distribution
12	LYONS16	1158	LYONS16 - WW Collection System
13	LYONS17	1184	LYONS17 - Water Transmission and Distribution
14	LYONS18	879	LYONS18 - Roads and Bridges (McConnell Drive)
15	LYONS19	793	LYONS19 - Storm Drainage System
16	LYONS25	900	LYONS25- Utilities For Northwest Area of Town
17	LYONS27	613	LYONS27 - 2nd Ave Bridge and 2nd Ave
18	LYONS33	1067	LYONS 33 Emergency Protective Measures to Remove Debris threats
19	LYONS37	1129	LYONS37 Utilities in HWY 36 R/W
20	LYONS15	1094	LYONS15 - WWTP
21	LYONS20	1078	LYONS20 - Parks and Recreation
22	LYONS30	1101	LYONS30 Roads
23	LYONS35	1053	LYONS35 Parks and Recreations-White Water Features
24	LYONS36	1095	LYONS36 Roads, Alleys, & Park Street

Contractor shall provide all necessary review for up to twenty (20) of these projects and recommend any additional review to ensure that the Town achieves environmental compliance for all grant-funded projects to date.

Exhibit A

This review shall consist of the following elements:

1. Up to 20 Projects Reviewed
2. One in-person progress meeting per month and one weekly meeting via phone
3. Project involves research and compliance verification only; no major resource sampling, surveys, or site visits
4. Up to 2 rounds of review and revision of final document
5. No more than two documents reviewed per project
6. Cost includes mileage fees for meetings that are not included in the billing rates

B. SCHEDULE and DELIVERABLES

Contractor shall review the projects listed herein according to priorities set by the Town according to grant closeout schedule. The Representative will work with Contractor to develop a file sharing platform, and file naming convention, and the Contractor shall provide the Town with all data and reports necessary to demonstrate compliance via this platform and in additional formats as required by the Town.

Contractor shall perform the work according to the following schedule:

1. December 2016– 8 projects reviewed, draft reports submitted to Town with recommendations for corrections, weekly progress meetings with the Town
2. January 2017– 12 projects reviewed, draft reports submitted to Town with recommendations for corrections, weekly progress meetings with the Town
3. February 2017 – Weekly progress meetings with the Town, final reports submitted by Feb. 28, 2017