



I:\BOI_Projects\19\2529 - Lyons Contract Town Engineer\Projects\23_Longs Peak Avenue\CAD\Working\NLO - EXHIBITS\19-2529-CO-C-LONGS_PEAK_EXHIBIT_recover.dwg C-1 6/16/2021 1:00 PM NICOLAS.ORDONEZ 23.0s (LMS Tech)



PLAN
SCALE: 1"=20'

GENERAL NOTES:

1. DECISION TO WIDEN SIDEWALK WILL DEPEND ON OVERALL CONSTRUCTION BIDS AND BUDGET AVAILABLE.
2. RESIDENTS LIVING ALONG LONGS PEAK DRIVE MAY EXPERIENCE DAYS WHERE THEY ARE UNABLE TO USE OR FLUSH ANY WATER.
3. CONTRACTOR WILL BE REQUIRED TO NOTIFY RESIDENTS OF ANY WATER SHUTOFF AT LEAST 48 HOURS PRIOR TO SHUTOFF.



PLAN
SCALE: 1"=20'


NO.	DATE	BY	REVISION

NOTICE
0 1/2 1
IF THIS BAR DOES NOT MEASURE 1" THEN DRAWING IS NOT TO SCALE

DSN
DESIGNED
CAD
DRAWN
CHK
CHECKED

PRELIMINARY ONLY
DO NOT USE FOR CONSTRUCTION
June 2021
Murraysmith
www.murraysmith.us

murraysmith



LONGS PEAK
DRIVE

LONGS PEAK DRIVE
SITE LAYOUT
STA 0+00 TO STA 11+00


PROJECT NO.: 19-2529.100 SCALE: AS SHOWN DATE: JUNE 2021

SHEET

C-1

1 of 2

I:\BOI_Projects\19\2529 - Lyons Contract Town Engineer\Projects\23_Longs Peak Avenue\CAD\Working\NLO - EXHIBITS\19-2529-CO-C-LONGS_PEAK_EXHIBIT_recover.dwg C-2 6/16/2021 1:00 PM NICOLAS.ORDONEZ 23.0s (LMS Tech)



- GENERAL NOTES:
1. DECISION TO WIDEN SIDEWALK WILL DEPEND ON OVERALL CONSTRUCTION BIDS AND BUDGET AVAILABLE.
 2. RESIDENTS LIVING ALONG LONGS PEAK DRIVE MAY EXPERIENCE DAYS WHERE THEY ARE UNABLE TO USE OR FLUSH ANY WATER.
 3. CONTRACTOR WILL BE REQUIRED TO NOTIFY RESIDENTS OF ANY WATER SHUTOFF AT LEAST 48 HOURS PRIOR TO SHUTOFF.

PLAN
SCALE: 1"=20'

NO.	DATE	BY	REVISION

NOTICE

0 1/2 1

IF THIS BAR DOES NOT MEASURE 1" THEN DRAWING IS NOT TO SCALE

DSN	DESIGNED
CAD	DRAWN
CHK	CHECKED

PRELIMINARY ONLY
DO NOT USE FOR CONSTRUCTION

June 2021

Murraysmith
www.murraysmith.us



LYONS COLORADO

LONGS PEAK DRIVE

LONGS PEAK DRIVE
SITE LAYOUT
STA 11+00 TO STA 14+74

PROJECT NO.: 19-2529.100 SCALE: AS SHOWN DATE: JUNE 2021

SHEET

C-2

2 of 2